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BRIDGE INVENTORY

FORT STEWART

HUNTER ARMY AIRFIELD

55 WOOD BRIDGES - 4860 Total Feet

4 CONCRETE BRIDGES - 185 Total Feet

3 CONCRETE BRIDGES - 265 Total Feet



REGULAR INSPECTION COST (KCI Tech)

1999

2000

2001

2002

2003

2003

No Inspection

$66,200

$72,400

$65,000

$72,000

$  5,000

27 BRIDGES

33 BRIDGES

27 BRIDGES

33 BRIDGES

2 NEW BRIDGES (Inspection will be done during Scour Inspections)

PLUS ADDITIONAL COST OF $4,000 EACH YEAR FOR COE ADMIN COST
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2003 SCOUR/UNDERWATER INSPECTION COST

$28,100

$27,500

$55,600

18 BRIDGES UNDERWATER

11 BRIDGES PHASE II SCOUR

TOTAL COST
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PLUS ADDITIONAL $2,000 FOR COE ADMIN COST



MAINTENANCE AND REPAIR COST ON BRIDGES

1999

2000

2001

2002

2003

TOTAL

$ 1,019,680

$  26,364

$ 433,842

$  29,660

$ 642,232

$ 2,151,778

(IDIQ CONTRACT WITH ATLANTIC DIVING)
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Statement of Work
Bridge Inspection and Report

US Army Installation, Fort Stewart, Georgia

5 December 2002

1.0 Project Description

1.1 Background.  The Directorate of Public Works (DPW) requires a re-inspection of 33
bridges located on or in the vicinity of Fort Stewart.  All of these bridges have been
inspected within the last two years and have been inventoried and entered into CEBIS.

1.2 Scope.  Contractor shall provide labor, equipment, and materials to inspect, review
previous reports and prepare new reports for the 33 bridges (see Appendix 1 for List
and Location of Bridges).  Load rating calculations will not be required for this project.
Inspection of existing bridges shall be completed under the direct supervision of a
registered Professional Engineer.  Inspection personnel shall meet the requirements
specified in the “National Bridge Standards” (Current Edition).

3.0 Project Schedule

Action Date Required

Commence Inspection NLT 30 Days after Receipt of Order and all inspections should be
completed by the end of March 2003.

Letter Report 10 Days after Completion of Field Work

Draft Report 60 Days after Completion of Field Work

Final Report 14 Days after Receipt of Government Comments
Click Icon for 
Full text of 
SOW 2003 FT STEWART 

SOW
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Statement of Work
Bridge Inspection and Report

US Army Installation, Fort Stewart, Georgia

3 September 2003

1.0 Project Description

1.2 Scope.  Contractor shall provide labor, equipment, and materials to perform the
underwater inspection, collect required data for the scour assessment, review previous
reports, perform the hydrologic/hydraulic analysis, and prepare underwater inspection
and/or Phase II Scour reports for the 19 bridges (see Appendix 1 for List and Location
of Bridges).  Underwater inspection of existing bridges shall be completed under the
direct supervision of a registered Professional Engineer.  Inspection personnel shall
meet the requirements specified in the “National Bridge Standards” (Current Edition).

2003 FS UWI Scour 

SOW

Click Icon for 
Full text of 
SOW
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ITEM DESCRIPTION QUANTITY U/I UNIT PRICE AMOUNT
1AA Demolition of Decking, Stringers and Curbing 400 LF $53 $21,200
1AB Demolition of Five Pile Bent 25 EA $1,000 $25,000
1AC Demolition of Seven Pile Bent 25 EA $1,500 $37,500
1AD Demolition of Abutement Wingwall 10 EA $1,000 $10,000
1AE Demolition of Bulkhead 10 EA $1,300 $13,000

1AF
Construct Two-Layers of Decking, Curb and 
Stringers (14 foot Span) 25 EA $11,600 $290,000

1AG Construct Five Pile Bent and Cap, 20' Pile 5 EA $5,500 $27,500
1AH Construct Five Pile Bent and Cap, 30' Pile 5 EA $5,800 $29,000
1AI Construct Five Pile Bent and Cap, 40' Pile 20 EA $6,200 $124,000
1AJ Construct Five Pile Bent and Cap, 50' Pile 20 EA $6,900 $138,000
1AK Construct Five Pile Bent and Cap, 60 Pile 6 EA $7,400 $44,400
1AL Construct Bulkhead 10 EA $3,400 $34,000
1AM Construct Abutement Wall Type 1 10 EA $5,700 $57,000
1AN Construct Abutement Wall Type 2 10 EA $6,200 $62,000
1AO Construct Concrete Bridge Approach 8 EA $3,400 $27,200
1AP Construct Longitudinal Bracing Under 12" 10 EA $600 $6,000
1AQ Construct Longitudinal Bracing Over 12" 4 EA $1,600 $6,400
1AR Construct Classification Sign 10 EA $700 $7,000
1AS Remove Replace Decking, Treadway and Curb 50 LF $530 $26,500
1AT Remove and Replace Cap 5 EA $1,900 $9,500
1AU Remove and Replace Stringer (4"x16") 10 EA $800 $8,000
1AV Remove and Replace Pile 20 Foot Length 5 EA $1,000 $5,000
1AW Remove and Replace Pile 30 Foot Length  5 EA $1,100 $5,500
1AX Remove and Replace Pile 40 Foot Length 5 EA $1,200 $6,000

BID SCHEDULE FOR FT. STEWART
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1AY Remove and Replace Pile 50 Foot Length 5 EA $1,300 $6,500
1AZ Remove and Replace Pile 60 Foot Length 5 EA $1,400 $7,000
1BA Remove and Replace Wingwall/Bulkhead Boards 100 LF $25 $2,500
1BB Remove and Replace Curb and Blocking 50 LF $28 $1,400
1BC Inspect and Tighten Bolts (Per Span) 330 EA $170 $56,100
1BD Remove Dirt from Bridge Decking 4,620 LF $36 $166,320
1BE Change Classification Number 10 EA $6 $60
1BF Seal Concrete Bridge Joints 200 LF $3 $600
1BG Shim Bridge Pile/Cap 20 EA $31 $620
1BH Band Pile 5 EA $140 $700
1BI Install Rip Rap 100 Ton $33 $3,300
1BJ Remove and Replace Deck Boards 100 LF $30 $3,000
1BK Replace Nuts and Washers 50 EA $22 $1,100
1BL Replace Bolt Assembly 50 EA $28 $1,400
1BM Clear 10' x 50' (Each Side of Bridge) 20 EA $300 $6,000
1BN Select Clearing 1000 SY $6 $6,000
1BO Provide and Install Sign 50 SF $25 $1,250
1BP Excavation 2000 CY $10 $20,000
1BQ Backfilll and Compaction 2000 CY $7 $14,000
1BR Finish Grade 500 SY $3 $1,500
1BS Grassing 100 SY $1 $100
1BT Install Cross Bracing (Pair) 5 EA $500 $2,500

Sub-Total $1,321,650
1BU Bond (1.4%) 1 LOT $18,503 $18,503

Total $1,340,153

(CONTINUED)
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EXISTING BRIDGE CONSTRUCTION TYPICAL NEW CONSTRUCTION

TYPICAL BRIDGE CONSTRUCTION TYPICAL BRIDGE CONSTRUCTION
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DECK CONSTRUCTION TYPICAL SIDE ELEVATION

COMPLETED BRIDGE CONSTRUCTION APPROACH PHOTO NEW BRIDGE


